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SECTION 01 11 00.00 55

SUMMARY OF WORK
10/07

**************************************************************************
NOTE:  This specification covers the requirements 
for basic description and special administration 
instructions of the selected project.

Edit this guide specification for project specific 
requirements by adding, deleting, or revising text.  
For bracketed items, choose applicable items(s) or 
insert appropriate information.

Remove information and requirements not required in 
respective project, whether or not brackets are 
present.

Comments and suggestions on this guide specification 
are welcome and should be directed to the technical 
proponent of the specification.  A listing of 
technical proponents, including their organization 
designation and telephone number, is on the Internet.

Recommended changes to a UFGS should be submitted as 
a Criteria Change Request (CCR).

**************************************************************************

PART 1   GENERAL

1.1   SUMMARY

[ The work to be performed under this project is located at Cape Canaveral 
Air Force Station.  Cape Canaveral Air Force Station is located at the end 
of State Road 401, north of Port Canaveral.]

[ The work to be performed under this project is located at Patrick Air Force 
Base.  Patrick Air Force Base is located approximately three miles south of 
Cocoa Beach on State Road A1A.]

The work to be performed under this project consists of providing the 
labor, equipment and materials to [_____].
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1.2   PROJECT DESCRIPTION

1.2.1   Civil/Site

[_____]

1.2.2   Structural

[_____]

1.2.3   Architectural

[_____]

1.2.4   Mechanical

[_____]

1.2.5   Electrical

[_____]

[1.2.6   Special Construction

[_____]

]1.3   REFERENCES

**************************************************************************
NOTE:  This paragraph is used to list the 
publications cited in the text of the guide 
specification. The publications are referred to in 
the text by basic designation only and listed in 
this paragraph by organization, designation, date, 
and title.

Use the Reference Wizard's Check Reference feature 
when you add a RID outside of the Section's 
Reference Article to automatically place the 
reference in the Reference Article.  Also use the 
Reference Wizard's Check Reference feature to update 
the issue dates.

References not used in the text will automatically 
be deleted from this section of the project 
specification when you choose to reconcile 
references in the publish print process.

**************************************************************************

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

45TH SPACE WING (SWI)

45 SWI 31-101 CCAFS Physical Security Program
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AMERICAN WELDING SOCIETY (AWS)

AWS B2.1 (2005; Errata 2006; Errata 2006) Welding 
Procedure and Performance Qualification

AWS D1.1/D1.1M (2006; Errata 2006) Structural Welding 
Code - Steel

ASME INTERNATIONAL (ASME)

ASME BPVC SEC IX (2007) Boiler and Pressure Vessel Code; 
Section IX, Welding and Brazing 
Qualifications

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 241 (2004) Safeguarding 
Construction,Alteration, and Demolition 
Operations

U.S. AIR FORCE (USAF)

AFI 33-118 (2002) Radio Frequency (RF) Spectrum 
Management

U.S. ARMY CORPS OF ENGINEERS (USACE)

COE EM 385-1-1 (2004) Safety and Health Requirements 
Manual

U.S. DEPARTMENT OF DEFENSE (DOD)

UFC 3-600-01 (2006) Fire Protection Engineering for 
Facilities

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

29 CFR 1910 Occupational Safety and Health Standards

29 CFR 1926 Safety and Health Regulations for 
Construction

1.4   SUBMITTALS

**************************************************************************
NOTE:  Review Submittal Description (SD) definitions 
in Section 01 33 00 SUBMITTAL PROCEDURES and edit 
the following list to reflect only the submittals 
required for the project.  Submittals should be kept 
to the minimum required for adequate quality control.

**************************************************************************

The following shall be submitted in accordance with Section 01 33 00 
SUBMITTAL PROCEDURES in sufficient detail to show full compliance with the 
specification:

SD-01 Preconstruction Submittals

Submit the following items to the Contracting Officer (throughout 
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this document, the term "Contracting Officer" shall mean 
"Contracting Officer or his Representative:"

**************************************************************************
NOTE:  Select items below to be submitted for review.

**************************************************************************

Lifting Operation Plan

Utility Outage Requests

Connection Requests

Borrow Requests

Excavation Requests

Welding Requests

Brush/Tree Clearing Requests

Hazardous Materials (including all paint)

1.5   CONTRACT DRAWINGS

The following drawings accompany this specification and are a part thereof.

   SHEET      DRAWING
   NUMBER     NUMBER                          TITLE

     1         G-1         VICINITY MAP, LOCATION PLAN AND DRAWING INDEX
                           [LIST COMPLETE DRAWING INDEX]

Contract drawings, maps, and specifications will be furnished to the 
Contractor either hard copy or electronic at the Government's discretion 
(electronic drawings are to be provided in .dwg format).  Reference 
publications will not be furnished.

Contractor shall immediately check furnished drawings and notify the 
Government of any discrepancies.

The drawings indicate the general location and arrangement of existing 
conditions.  It is strongly recommended that the Contractor visit the site 
to determine the complexity of the work and the existing conditions 
affecting the work.  Field measurements may be necessary to determine the 
size and quantity of materials.  Conditions which are obvious/visible or 
which should be reasonably anticipated by the Contractor on inspection will 
not be considered under the Differing Site Conditions clause of this 
contract.

1.5.1   Layout of Work and Elevations

Dimensions and elevations indicated in the layout of work shall be verified 
by the Contractor.  Discrepancies between the drawings, specifications 
and/or existing conditions shall be referred to the Contracting Officer in 
writing, for review, before the affected work is performed.  Failure to 
make notification shall place the responsibility upon the Contractor to 
carry out the work in a satisfactory and workmanlike manner.
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1.6   WORK SCHEDULING

Work Schedules for all on-site activities must be reviewed and approved by 
the Contracting Officer prior to start of the project; and all activities 
coordinated with the Contracting Officer once work has begun.  Due to the 
critical nature of the work location, all work pertaining to this contract 
shall be completed [without disrupting] [with minimal disruption to] the 
operation of [_____].

Contractor shall allow for non-access days where construction activity is 
prohibited due to hazardous operations or launch activity.  When possible, 
the Government will provide 24 hour notification each time the restrictions 
are invoked.

1.6.1   Requirements

Working hours will normally range between the hours of 7:30 AM and 4:00 PM 
(0730-1600) excluding Saturdays, Sundays and Federal Holidays.  If work 
must be done during periods other than above, additional Government 
inspection and Range Support personnel may be required.  Notification must 
be given to the Contracting Officer three working days in advance of 
intention to work during other periods to allow assignment of additional 
inspection forces when the Contracting Officer determines that they are 
reasonably available.  If such support is reasonably available, the 
Contracting Officer may authorize work to be performed during periods other 
than normal duty hours/days.  If inspections and/or supervision are 
required to perform in excess of their normal duty hours/days solely for 
the Contractor, the cost of the inspection at overtime rates will be 
charged to the Contractor and will be deducted from the final payment of 
the contract amount.  Work beyond normal hours/days will be required for 
major utility outages.

Support that requires more than 16 hours of labor from the base operations 
support contractor will be funded by the Contractor.  The 16 hours of 
support is cumulative for the entire project and does not include utility 
locate, outage and connection requests.

No construction work shall take place over the Christmas/New Year holiday 
period.  This period will start one full work day before the Federal 
Christmas holiday and end the first work day after the Federal New Year 
Holiday.  The Contractor may request to work during this time at the 
discretion of the Contracting Officer.

1.7   OCCUPANCY OF PREMISES/ACCESS REQUIREMENTS

Building(s) [will] [will not] be occupied during performance of work under 
this Contract.  If occupied, occupancy notifications will be posted in a 
prominent location in the work area.

Before work is started, the Contractor shall submit a plan to the 
Contracting Officer or Representative for approval.  The plan shall include 
a sequence of procedures, means of access, space plan for storage of 
materials and equipment, and use of approaches, corridors, and stairways.

This plan must comply with NFPA 241 requirements that all exits and exit 
access must be maintained at all times (Ref:  UFC 3-600-01, dtd 2006, 
1-6).  Base Fire Department is required to approve any deviations which 
affect the exiting or exit access from the building.
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1.7.1   Facility Contents

1.7.1.1   Responsibilities

The schedule of work shall be closely coordinated with the Contracting 
Officer.  Unless otherwise stated, remove all furniture, equipment, 
curtains, drapes, pictures, blackboards, etc., as required to perform the 
work.  Any movable or fixed furniture, equipment, carpet, etc., remaining 
in the work area shall be covered and protected from damage.  All relocated 
items shall also be protected from damage throughout the construction 
period.  After completion of work and prior to final acceptance, replace 
removed items in their original location.

[ The entire area will not be available to the Contractor at one time.  The 
following phases of work and procedures are required:

a.  [_____]

b.  [_____]]

[ Demolition of [mechanical, electrical, etc.] system shall not be started 
until replacement equipment is on site.]

1.7.1.2   Maintain Clean Work Areas

All work areas shall be kept clean at all times.  Contractor shall prevent 
introduction of dirt or dust into areas adjacent to the work areas.  All 
materials, tools and equipment shall be thoroughly cleaned prior to being 
brought into the work areas or adjacent areas.

1.7.1.3   Damage To Existing Equipment

Any damage to existing materials, equipment or systems occurring from 
Contractor activities or neglect, shall, at the sole discretion of the 
Contracting Officer, be repaired or replaced by the Contractor at no cost 
to the Federal Government.

1.7.1.4   New Material and Construction Equipment

Only material and construction equipment designated for performance of 
contract work may be stored at the construction site or located in 
Government-controlled warehouses or shop facilities.

1.7.2   Construction Area Access And Control

1.7.2.1   Access and Control Requirements

Exclusive use or control of any area will not be allowed as the Government 
must have access to all areas at all times.  All work must be scheduled 
around operational constraints.

1.7.3   Vehicle Parking

1.7.3.1   Requirements

Job and support vehicles for workers will be parked in designated parking 
areas within reasonable access to the worksite.  All vehicle operators must 
comply with all traffic laws including mandatory seat belt usage, speed 
limits and hauling restrictions.  Contractor shall be responsible for 
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repairing or replacing any facility/grounds damaged areas.

1.8   STORAGE, TRANSPORTATION AND PROTECTION

1.8.1   Storage

Contractor may be assigned a storage area upon written request to the 
Contracting Officer.  Contractor's request shall indicate dimensions of 
trailer, size of storage area, and utilities required.  Space at one of the 
base central storage areas will be assigned to the Contractor by the 
Contracting Officer.  All trailers shall be in good and safe condition.  
Storage space may not be co-located with construction site, at the 
Contracting Officer's discretion.

[ Contractor is responsible for contacting the local phone company, 
BellSouth, to request a telephone number and line for their office trailer.]

[ Office trailers and long term (longer than one year) storage trailers shall 
be painted to match the base standard color "Conch Shell", as noted in the 
base Facilities Excellence guide.  Trailers located on site for short term 
storage, 10 working days or less, will not need to meet this requirement.  
In addition, all office trailers and long term storage trailers shall be 
skirted along the entire perimeter with a wood lattice material.  This 
skirting shall be painted to match the same trailer color as described 
above.  Contractor shall be responsible for the storage and protection of 
all his materials and equipment, whether incorporated into the job or not.  
Contractor shall also be responsible for enclosing the assigned storage 
area with a minimum 6 feet high privacy fence.  The fence shall be black 
vinyl coated galvanized fencing, with a black nylon screen covering as 
approved by the Contracting Officer.  The fence shall be in good repair and 
continuously maintained throughout the construction.  The intent is to 
conceal construction materials, equipment and debris from adjacent occupied 
areas during the life of the contract.  Upon completion of the contract, 
the Contractor shall be responsible for removing the fence and restoring 
the site to its original condition.]

1.8.2   Protection

Store and protect products in accordance with manufacturer's instructions.  
Store products with seals, labels intact and legible.  Store sensitive 
products in weather tight, climate controlled, enclosures in an environment 
favorable to the product.  Products acceptable for exterior storage shall 
be on sloped supports above ground.

1.8.3   Transportation

Transport and handle products in accordance with manufacturer's 
instructions.  Promptly inspect shipments to ensure the products comply 
with requirements, quantities are correct, and products are undamaged.  
Protect products subject to deterioration with impervious sheet covering.  
Provide ventilation to prevent condensation and degradation of products.  
Store loose granular materials on solid flat surfaces in a well drained 
area.  Prevent mixing with foreign materials.

1.8.4   Hazardous Materials

Hazardous Materials & petroleum product containers shall be stored on an 
impervious surface with containment.  Incompatible materials shall be 
segregated and have separate containment systems.  Additional HAZMAT 
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requirements are provided in Section 01 57 20.00 55 ENVIRONMENTAL 
PROTECTION.

1.8.5   Site Protection Plan

Structures, utilities, sidewalks, pavements, and other facilities 
immediately adjacent to excavations shall be protected against damage.  
Contractor shall comply with UFC 3-600-01 (2006) and is required to protect 
areas adjacent to the construction site.

1.9   PROTECTION OF WORK

Prior to performing any excavation work or any surface penetrations 6 inches
 or deeper (such as driving stakes more than 6 inches in the ground) on any 
ground surface, the Contractor shall obtain from the Contracting Office or 
representative, assistance for locating current subsurface utilities for 
the particular area to be worked on.  Contractor shall stake out subsurface 
high voltage cables, communication cables, and pipe lines indicated within 
the scope of the work contemplated.

Contractor shall notify the Contracting Officer, 14 days prior to the start 
of excavation work or surface penetration, to enable the Contracting 
Officer to review measures being taken to prevent hazard to employees and 
possible damage to subsurface utilities, and allow Joint Base Operations 
Support Contractor (JBOSC) time to respond to scanning requests.  Where 
emergency conditions preclude the 14 days advance notification, the 
Contractor shall immediately inform the Contracting Officer of his 
intention to initiate work prior to actual start of activity.

After excavation permit has been obtained and prior to any excavating, 
verify with Cape Support that there are no Test Control Periods (TCPs) that 
would prevent excavation.

Contractor shall temporarily halt any machine excavation work or other 
surface penetration when approaching within 10 feet of the existing utility 
line until the Contractor has exposed the utility line by hand excavation 
to fix its location.

1.10   GOVERNMENT-FURNISHED MATERIALS [- None]

[ Government will furnish to the Contractor the following property to be 
incorporated or installed in the work, or used in its performance.  Such 
property will be furnished as Freight On Board (F.O.B.) at [_____].  
Maintain and protect Government furnished property once it is on the 
construction site.

                                                         SALVAGE
                                                         RECEIVING
   ITEM    DESCRIPTION       QUANTITY     AVAILABLE      POINT

  [_____]    [_____]          [_____]      [_____]       [_____]

  [_____]    [_____]          [_____]      [_____]       [_____]

Quantities indicated for the above-listed items marked with an asterisk are 
estimates.  It is the intention of the Government to furnish all quantities 
of the asterisk items required to complete the work as specified.

Quantities stated for the above items not marked with an asterisk are all 
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that will be furnished by the Government.  Contractor shall furnish any 
additional quantities required.]

1.11   ON-SITE PERMITS

1.11.1   Utility Outage Requests And Connection Requests

Work shall be scheduled to hold outages to a minimum.

Utility outages and Connection Requests required during the execution of 
work that affect existing systems shall be arranged at the convenience of 
the Government, which may require scheduling outside of the regular working 
hours or on weekends, at no additional cost to the Government.  Utility 
outages and connection that require extensive support, more than 8 hours, 
will be funded by the Contractor.

Each Utility Outage and Connection Requests shall state the system 
involved, area involved, approximate duration of outage, and the nature of 
work involved.

1.11.1.1   Requirements

A written request for a utilities outage (electricity, communication, 
water, compressed air, gas, steam, air conditioning, etc.) must be 
submitted to the Contracting Officer at least 14 calendar days in advance 
of the desired outage.  Approval is required prior to scheduling any 
outage.  All limitations noted on the approved outage authorization shall 
be carefully observed.  Final verbal coordination shall be made 4 hours 
prior to the outage by calling the Contracting Officer or his 
representative.  A utilities outage without prior approval and coordination 
is prohibited.

Utility outages affecting fire alarm, fire detection, fire suppression, 
fire pumps and water supplies to fire protection systems greater than 4 
hours will require a fire watch per NFPA 241 (Chapter 7).

Since many systems are critical to facility operations, the number and 
duration of utility outages shall be [kept to an absolute minimum] [limited 
to a four (4) hour maximum at any one time, unless otherwise approved by 
the Contracting Officer due to unusual circumstances.]  All work effort 
shall be coordinated and sufficient manpower, materials, and equipment 
shall be provided to complete the work within the authorized outage window.

Existing utility services may be interrupted only when approved by the 
Contracting Officer.  The interruption shall be scheduled at a time of 
minimum demand on the utility, convenient to the Government.  Outages on 
weekends, holidays, or evenings shall be performed at no additional cost to 
the Government.

Contractor shall make all necessary arrangements to schedule and provide 
connections to existing utilities and to cause minimum interruption to 
system operation.  All temporary utility hook-ups and disconnects shall be 
made by the Contractor.

If the Contractor fails to comply with a scheduled outage, the cost to 
reschedule the outage will be deducted from the final contract payment.
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1.11.2   Work Clearance Request

**************************************************************************
NOTE:  The following paragraph is to be used for 
CCAFS only.

**************************************************************************

All construction work requires a Work Clearance Request, AF Form 103.  This 
permit is processed by the Government and provided to the Contractor.  It 
is required prior to the start of any construction at the project site and 
must be posted in a conspicuous location on site during all construction 
activities.

**************************************************************************
NOTE:  The following paragraph is to be used for 
PAFB only.

**************************************************************************

Contractor shall obtain (from technical representative), prepare, and 
properly complete AF FORM 103.  Contractor shall provide coordination for 
location of buried structures and utility lines before beginning any work 
involving digging/excavation.  The Technical representative shall be the 
first and the last to coordinate on the AF FORM 103.

1.11.3   Borrow, Excavation, Brush/Tree Clearing And Welding Permits

Borrow Requests, Excavation Requests, Brush/Tree Clearing Requests, and 
Welding Requests shall be submitted to the Contracting Officer.  Permits 
will be obtained by the Contracting Officer or representative, within 14 
calendar days, for distribution to the Contractor.

Permits shall be posted at a conspicuous location in the construction area.

Burning of trash or rubbish is not permitted on any USAF facility.

1.11.3.1   Excavation Permits

Prior to performing any excavation work or any surface penetrations 6 inches
or deeper (such as driving stakes more than 6 inches in the ground) on any 
ground surface, the Contractor shall obtain from the Contracting Officer or 
representative, assistance for locating current subsurface utilities for 
the particular area where work is to be performed.  Contractor shall stake 
out subsurface high voltage cables, communication cables, and pipe lines 
indicated within the scope of the work contemplated.

Contractor shall notify the Contracting Officer 14 days prior to the start 
of excavation work or surface penetration, to enable the Contracting 
Officer to review measures being taken to prevent hazard to employees and 
possible damage to subsurface utilities and allow Joint Base Operations 
Support Subcontractor (JBOSC) time to respond to scanning requests.  Where 
emergency conditions preclude the 14 days advance notification, the 
Contractor shall immediately inform the Contracting Officer of his 
intention to initiate work prior to actual start of activity.

After excavation permit has been obtained and prior to any excavating, 
verify with Cape Support that there are no Test Control Periods (TCPs) that 
would prevent excavation.

Contractor shall temporarily halt any machine excavation work or other 
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surface penetration when approaching within 10 feet of the existing utility 
line until the Contractor has exposed the utility line by hand excavation 
to fix its location.

1.12   SALVAGE AND DISPOSAL OF MATERIAL AND EQUIPMENT

1.12.1   Removal

Remove and/or relocate only those materials or items of equipment 
specifically indicated in the drawings and specifications.  Removal 
operations shall be performed in such a manner that adjacent areas, 
installed equipment, or existing utilities are not damaged.  Repair all 
openings that occur due to removal or demolition operations to match 
adjacent, existing surfaces.  Any damage incurred during removal operations 
shall be repaired at no additional cost to the Government.

1.12.2   Housekeeping

Sufficient personnel and equipment shall be provided to ensure compliance 
with all housekeeping requirements.  Work will not be allowed in those 
areas that do not comply with the requirements of Section 14.C of 
COE EM 385-1-1.  Job sites are to be kept clean on an ongoing, daily 
basis.  All areas are to be thoroughly cleaned prior to leaving the jobsite 
at completion of project work.

1.12.3   Salvage Of Material And Equipment

All salvageable materials or items to be removed shall remain the property 
of the Federal Government.  Salvageable items are listed below in the 
paragraph entitled, "Salvage Items".  Salvageable items shall be 
transported to and deposited at the Defense Reutilization and Marketing 
Office (DRMO) at Cape Canaveral Air Force Station.

Salvageable material must be segregated and separated into categories 
before transport.  Material shall be palletized or moveable by forklift 
(maximum 10,000 lbs).  For material that is not palletized, it will be the 
responsibility of the Contractor to provide labor support for material 
removal.  Scrap metal shall be maximum 15 feet in length and 4 feet in 
width.

Salvageable material must be segregated and separated into categories 
before transport.

Deliveries to DRMO shall be scheduled through the Contracting Officer a 
minimum of 24 hours in advance.  All salvageable items delivered to DRMO 
shall be accompanied by a properly prepared DD Form 1348.  This form will 
be furnished by the Contracting Officer.  A signed copy by DRMO reflecting 
the turn in materials shall be furnished to the Contracting Officer.

Contractor shall maintain property control records for material or 
equipment designated as salvage.  Contractor's system of property control 
may be used if approved by the Contracting Officer.  Contractor shall be 
responsible for storage and protection of salvaged materials and equipment 
until disposition by the Contracting Officer.

Material to be salvaged and reinstalled by the Contractor shall be 
protected during removal and stored to prevent damage.

For reference purposes salvageable is defined as:  items, material, 
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equipment which can be refitted, reworked, and restored and put to use or 
sold.  The Contracting Officer shall have sole discretion as to determining 
whether any particular item is salvageable.

1.12.3.1   Salvage Items [- None]

[ The following equipment and materials shall be salvaged for the Government:

a.  [_____]

b.  [_____]

c.  [_____]

Any additional items shall be inspected by the Contracting Officer to 
determine whether salvageable or debris.  All salvageable materials shall 
be delivered to the DRMO facility within Cape Canaveral Air Force Station.  
Salvageable material delivery shall also be accompanied by a properly 
prepared DD Form 1348.]

1.12.4   Waste Disposal

Non-salvageable material and debris shall be removed from work areas and 
disposed of daily.  Contractor may use Cape Canaveral Air Force Station 
(CCAFS) landfill for disposal of CCAFS and PAFB C&D debris in accordance 
with Florida Department of Environmental Protection (FDEP) permits.

Asbestos waste shall be disposed of at the CCAFS asbestos mono-fill unless 
otherwise directed by the Contracting Officer.

Refer to Section 01 57 20.00 55 ENVIRONMENTAL PROTECTION for further waste 
disposal and record keeping requirements.

**************************************************************************
NOTE:  Use first paragraph below only for projects 
not at CCAFS or PAFB (e.g. downrange sites).

**************************************************************************

1.12.5   Cleanup

[ All waste materials, except indicated salvaged items, generated by the 
construction shall be hauled off U.S. Government property at the end of 
each work day and deposited at a disposal site selected by the Contractor.  
Disposal shall be in accordance with federal, state, county and city 
ordinances and at the expense of the Contractor.]

Upon completion of the construction each day, the Contractor shall leave 
the work premises in a clean, neat and workmanlike condition, satisfactory 
to the Contracting Officer.

1.12.6   Salvage And Disposal Record Keeping

Contractor shall maintain a disposal log of all materials removed from the 
job site.  This inventory shall include waste materials disposed in 
landfills and materials sold for salvage and recycled.  The disposal log 
form is available from the Contracting Officer.  At a minimum the 
Contractor shall identify the type of materials, material weight, 
disposition (landfill or recycle), receiving facility (name, address and 
phone number) and net disposal costs or rebates including container costs, 
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hauling and tipping fees as applicable.  Contractor shall submit two copies 
of the disposal log and all dump tickets and receipts associated with 
disposal to the Contracting Officer at the completion of the project.

Upon completion of the construction, the Contractor shall leave the work 
premises in a clean, neat and workmanlike condition, satisfactory to the 
Contracting Officer.

1.13   RADIO FREQUENCY MANAGEMENT PROCEDURES

The following procedures shall be followed in obtaining radio frequency 
authorization:

The policy and procedures contained in AFI 33-118 shall be followed to 
obtain frequency allocation approval of electronic devices and USAF 
Radio Frequency Assignment.

1.14   COMMUNICATION SECURITY

Government telecommunications networks are continually subject to 
interception by hostile/unfriendly intelligent organizations.  Therefore, 
the DOD has authorized the military departments to conduct COMSEC 
monitoring and recording of telephone calls from, or terminating at, DOD 
organizations.  Contractor shall assume the responsibility for ensuring 
frequent dissemination of this information to all employees dealing with 
official DOD information.

PART 2   PRODUCTS

Not Used

PART 3   EXECUTION

**************************************************************************
NOTE:  The following access requirements are to be 
used for CCAFS only.

**************************************************************************

[3.1   CCAFS ACCESS REQUIREMENTS

3.1.1   Badge Requirements

Employees working at CCAFS are required to have in their possession a 
current Cape Badge.  Badges must be displayed above the waist in a visible 
location at all times.  These badges are described below and may be 
obtained at the CCAFS Pass and ID office (Building 1068) after the required 
information/identified in the following paragraphs is submitted.  The CCAFS 
Pass and ID office hours are 0600 to 1600 for temporary badges and 0600 to 
1330 for permanent badges (must have an appointment for permanent badges).  
Two forms of identification are required before any badge will be issued.  
One form must be from the primary list below:

Primary - State issued Drivers License with a photograph; State issued 
Identification Card with a photograph; DoD, State, County or City 
Government ID Card with photograph; US Passport (current or expired); 
Resident Alien ID Card; Foreign Passport; US Coast Guard Merchant 
Marine ID Card

Secondary - US Birth Certificate; Certificate of US Citizenship; 

SECTION 01 11 00.00 55  Page 13



CCAFPAFB

Certificate of Naturalization; Unexpired Temporary Resident Card; Voter 
Registration Card; Native American Tribal Document; US Social Security 
Card; Certificate of Birth Abroad issued by the Dept of State; Current 
photo already in PASS or AF Computer Badge System

Upon contract completion the Contractor shall be responsible for retrieval 
of the badges and return to CCAFS Pass and ID within 10 days of the 
completion date.  All security paperwork must be returned to the 45 
CES/CELL Security Manager.

When Contractor is mentioned within this document, this includes any and 
all Lower Tier Subcontractors.

Contractor is responsible for satisfying the prerequisites for unescorted 
entry.  Contractor is responsible for providing escort services for their 
personnel and subcontractors.

These badging requirements are subject to change.

3.1.1.1   Citizenship

If an employee is not a United States Citizen, 30 days notice must be given 
to the 45 CES/CELL Security Manager in order to obtain a CCAFS Badge.  A 
Foreign Visit Request Form will be sent to 45th Space Wing Joint Plans and 
Customer Service, PAFB, for approval.  Upon approval, a CCAFS Green Badge 
(Foreign National Badge) will be issued by PASS & ID.  This CCAFS green 
badge requires continuous escort while on CCAFS and KSC.  A US Government 
permanent or temporary green resident identification card must be presented 
to Pass & ID to obtain the CCAFS green badge.

Citizenship for all employees requesting a CCAFS entry badge must be 
verified by birth certificate, passport, voter registration card, resident 
alien card, or certificate of naturalization (Social Security cards and 
Driver's licenses will not be accepted as proof of citizenship).  Proof of 
US citizenship must be verified before a badge is requested.

3.1.2   General Cape Entry Requirement (White Unescorted Badge)

In accordance with CCAFS badging requirements, the Contractor requesting a 
White Badge for unescorted entry to general areas of CCAFS shall have a 
local county statewide background investigation and submit proof of US 
citizenship as stated in paragraph entitled "Citizenship" of this section.  
The Brevard County Clerk of Courts or Clerk of Courts from the county of 
residence will provide this investigation (some counties may charge a 
nominal fee).  This investigation must be on official letterhead and be 
signed by a county/state representative.  All investigations will be 
reviewed and a White Unescorted Badge will be issued at the discretion of 
the 45 CES/CELL Security Manager.

3.1.3   Temporary Cape Entry Requirement (Pink Badge - Escort Required)

For temporary entry onto CCAFS, a temporary Cape Entry Badge and escort are 
required.  Contractor shall submit a badge request at least 24 hours in 
advance, which shall include the following information:

a.  Full Legal Name(s) (In Alphabetical Order- Last, First MI, as it   
appears on Drivers License)

b.  Citizenship with proof of US citizenship (if not USA, see 
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paragraph entitled Citizenship of this section)

c.  Social Security Number of the Designated Individual(s)

d.  Contract Number/Project Title

e.  Location of the Work to be Performed

f.  Time of Required Badging (Start Date and Expiration Date)

g.  Name, Address and Phone Number of Prime Contractor

h.  Name, Address and Phone Number of Subcontractor

Contractor is responsible for satisfying the prerequisites for unescorted 
entry.  Contractor is responsible for providing escort services for their 
personnel and subcontractors.

3.1.4   Construction Site Requirement

**************************************************************************
NOTE:  Insert the following paragraph only if all 
on-site project work is within a non-restricted 
area. (That is, when the work site is not within a 
restricted area like LC-17, LC-40, etc.)

**************************************************************************

[ All on-site project work is confined to non-restricted areas.  That is, no 
restricted area badge shall be necessary to accomplish the on-site work.  
However, normal access requirements into CCAFS must still be accomplished.]

**************************************************************************
NOTE:  Delete all non-applicable paragraphs.  The 
following paragraph is applicable to the following 
areas:  All Launch Complexes, LC-17, -36,-40, -41, 
FSA, NPF AREA, SMAB, SMARF, or the VIB Area (Contact 
U.S. Air Force for additions to this list.)

**************************************************************************

[ The on-site project work is located within a restricted area.  The 
restricted area requirement must be accomplished in order to access the 
construction site.]

**************************************************************************
NOTE:  Select one of the following restricted area 
access requirements.

**************************************************************************

[The project will require the Contractor to work inside restricted area 
Facility No. [_____]].  [The project will require the Contractor to work 
inside the restricted area perimeter fence of Facility No. [_____] but 
outside the actual facility].  [The project will require the Contractor to 
work both inside the restricted area perimeter fence of and inside 
restricted area Facility No. [_____]].

3.1.5   Air Force Restricted Area Requirements (Black & Yellow Restricted 
Unescorted Badge)

Access to construction sites located in restricted areas requires a Black & 
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Yellow Restricted Area Unescorted Badge.  Contractor is responsible for 
satisfying the prerequisites for unescorted entry and/or providing escorted 
entry to a restricted area for all their personnel and subcontractor 
personnel.  Escort services will not be provided by the Government.  It is 
the Contractor's responsibility to determine the minimum number of 
personnel needed and obtain the required badges with escort authority in 
order to meet the contract requirements.  Failure to do so could result in 
denied access to the construction site, interruption of performance and 
negatively impact timely contract completion.

Individuals meeting the 45 SWI 31-101 security requirements will be allowed 
to acquire restricted area badges.  This document is the 45th Space Wing 
Instructions that establishes USAF restricted areas and defines normal 
security operations for operational space launch resources located on CCAFS.

An investigation is required before a restricted area badge can be issued 
for entry into CCAFS restricted areas.  The individual requiring a 
restricted area badge (subject) shall contact the 45th CES Badging 
Authority.  The Badging Authority will input the subject's initial 
information into the Joint Personnel Adjudication System (JPAS) and issue 
instructions for access to the Electronic Questionnaire for Investigation 
Processing (e-QIP) system.  The e-QIP system is a web-based system that can 
be accessed from anywhere there is internet access.  Since e-QIP is a 
web-based system, it is important that the internet browser be properly 
configured (instructions will be issued).

The subject must begin completing the questionnaire within 30 days from the 
time the Badging Authority initiates the process in JPAS and must complete 
the form within 90 days of the initiation start date.

After completion, the subject must validate, review and certify their 
questionnaire.  Print three copies (file, Badging Authority and subject), 
print out the three (3) releases and sign (make sure to use system 
generated releases), provide a copy of birth certificate and completed 
fingerprint card.  Call 45 CES/CEL at 321-853-9710 for detailed 
instructions.

If an individual has previously had a NASA badge, contact the NASA Security 
Officer and have the records transferred to CES (Fax 321-853-6255).  Call 
for specific instructions.

In order for Contractor personnel to enter restricted areas, a Restricted 
Area Badge for the area is required.  Those individuals in possession of a 
White or Pink Badge must remain under the surveillance of the escorts at 
all times while working in the restricted area.  Escorts are subject to 
having their base access privileges revoked if it is found that they are 
not in visual contact with the employees they are escorting.  The required 
responsibilities and duties of an escort shall be adhered to by all 
Contractor and subcontractor personnel.  45 SWI 31-101 and Restricted Area 
Badge Processing Guide outline the requirements and procedures in obtaining 
a restricted area badge.

Contingent upon the location and nature of the work, a construction site 
"Free Zone" may be established by the Commander of the restricted area 
site.  If the area is designated as a construction site "Free Zone", only 
normal access requirements to CCAFS will apply.

**************************************************************************
NOTE:  The following access requirements are to be 
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used for PAFB only.
**************************************************************************

][3.2   PAFB CONTRACTOR EMPLOYEE IDENTIFICATION AND BADGING

PAFB badging for Patrick projects will be processed by the PAFB Contracting 
Office.  Contractor and his employees shall comply with all the security 
and law enforcement requirements imposed by the respective local 
installation Commander at all times.  The purpose of these procedures is to 
establish clear guidance for granting Contractor employee's access to 
Patrick AFB, Florida.  These procedures are for Patrick AFB, Florida and 
may be changed by the Government as needed or as the required level of 
security changes.

**************************************************************************
NOTE:  The following security subpart pertains to 
both CCAFS and PAFB

**************************************************************************

]3.3   BADGE CONTROL AND ACCOUNTABILITY

The prime Contractor shall be accountable for all badges issued during the 
performance of this contract.  Upon completion or termination of the 
contract or expiration of the identification badges/passes, the prime 
Contractor shall ensure that all base identification badges/passes issued 
to employees and all subcontractor employees are returned to the issuing 
office.  All badges must be returned to [CCAFS Security Forces][PAFB 45 
Security Forces] Pass & ID before a new badge will be issued.

Prior to submitting an invoice for final payment, the prime Contractor 
shall obtain a clearance certification from the issuing office which states 
all base identification badges/passes have been turned in, accounted for, 
or transferred to a follow-on contract.  This certification shall be 
submitted to the Contracting Officer prior to submission of the final 
invoice for payment.

3.3.1   Safeguarding Badges

Contractor badges issued by Pass and ID remain the property of the 
Government and shall be protected at all times.  Badges must not be left 
unattended in vehicles on or off base.  Misuse or tampering of badges is a 
criminal offense.  Violators will lose their base access privilege and may 
be subject to prosecution.

3.3.2   Reporting Lost Badges

Lost badges must be reported within 24 hours.  Contractor shall submit a 
letter to the Security Forces, through the Contracting Officer, explaining 
the details of the circumstances.  As a minimum include the name and Social 
Security Number of the individual and when and where the badge was lost.  
This letter must be on file at the Security Forces Pass and ID before a new 
badge will be issued.

3.3.3   Returned Badges

Prior to submitting an invoice for final payment, the prime Contractor 
shall obtain a clearance certification from the issuing office which states 
all base identification badges/passes have been turned in, accounted for, 
or transferred to a follow-on contract.  This certification shall be 
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submitted to the Contracting Officer prior to submission of the final 
invoice for payment.

[3.4   PAFB VEHICLE INSPECTION

The Oversized Vehicle Search Area is located on State Road A1A 
approximately 1 mile north of Pineda Causeway.  Operating hours are 
scheduled from 0600-1700.  After hours access shall be through the South 
Gate.  Mandatory inspection is required for all:  Commercial Vehicles, 
Tractor Trailers, Trailers, RVs and Boats.  All other passenger vehicles 
will be turned away from this gate and are required to enter at either the 
Main Gate or South Gate.

]3.5   [CCAFS][PAFB] DELIVERIES

3.5.1   Non-Hazardous Deliveries

All deliveries of construction material and equipment to job sites 
(including cement trucks) shall use the [CCAFS South Gate for access.  To 
the maximum extent possible, deliveries shall be scheduled between 1000 and 
1500 hours to avoid the peak traffic volume times.] [PAFB Oversized Vehicle 
Search Area (located on State Road A1A approximately 1 mile north of Pineda 
Causeway) for access.  The operating hours for the Oversized Vehicle Search 
Area are 0600-1700.  After hours access shall be through the South Gate.]  
The driver of each delivery vehicle and their passengers must have the 
following:

a.  A valid photo ID; and

b.  A valid bill of lading; and

c.  A known delivery point on [CCAFS][PAFB]; and

d.  An on-base or local phone number and POC to vouch for delivery

Only deliveries that can be verified will be allowed to proceed.  Special 
deliveries, deliveries after normal business hours, or deliveries that 
cannot negotiate through the barricades must be coordinated in advance.

All delivery vehicles shall be inspected by Security Forces personnel prior 
to being allowed to proceed onto the installation.

3.5.2   Hazardous Deliveries

Deliveries of fuel, large volume of chemicals, or other hazardous materials 
shall comply with this section.  All hazardous deliveries shall enter 
through the same gates as non-hazardous delivers and have the information 
required for non-hazardous deliveries (see subpart entitled "Non-Hazardous 
Deliveries" of this section).  Only deliveries that can be verified will be 
allowed to proceed.  In addition, hazardous deliveries must be scheduled a 
minimum of 48 hours in advance for escort by Security Forces to and from 
job site.  Contractors shall contact the [CCAFS Security at 
321-853-2121][PAFB Security Forces at 321-494-2000] to arrange for 
hazardous delivery escorts.  Deliveries that have not arranged in advance 
for Security Forces escorts will be turned away and must be re-scheduled.

3.6   RESPONSIBILITIES

The Government reserves the right to revoke badging authority, escort 
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authority and/or base access privileges for any person, at any time and for 
any reason.  Contractor understands that the Government has made every 
attempt to identify potential delays associated with background checks and 
badging requirements and that such delays have been considered in the 
construction schedule.  Delays resulting from the Contractor's failure to 
follow the badging guidelines above shall not be considered grounds for 
contract extension or compensation.

3.7   EXCAVATION

**************************************************************************
NOTE:  The following subpart entitled "Dig/Utility 
Locate Permit Requirements" is to be used for CCAFS 
only.

**************************************************************************

[3.7.1   Dig/Utility Locate Permit Requirements

All excavation work requires a Dig/Utility Locate Permit.  This permit is 
acquired by the Contracting Officer with a dig permit request form.  The 
Contractor shall request the dig/utility locate permit at least 14 days 
prior to excavation.

Excavation shall be accomplished only after the Dig/Utility Locate permit 
is received and then with extreme caution to prevent damage to the existing 
buried utilities in the area.  All open trenches must be adequately 
barricaded.  Operational yellow flashing lights shall be placed a minimum 
of every 20 feet along open trenches as warnings during night time hours.  
All excavation must be further approved by daily contact with Cape Support 
(321-853-5211).

]
**************************************************************************

NOTE:  The following subparts are to be used for 
CCAFS and PAFB.

**************************************************************************

3.7.1.1   Location of Buried Structures and Utility Lines

Accurately locate and stake structures and utility lines indicated [by the 
Government provided Utility Locators on CCAFS].  Provide a drawing 
indicating the full extent of digging/excavation (width, depth, and length 
of trench or hole) and attach to the AF FORM 103.  If unidentified 
underground utilities are encountered during excavation, notify the 
Contracting Officer and cease operations until they are properly identified.

3.7.1.2   Excavation, Trenching, and Backfilling

Open only those trenches for which material is ready to be placed.  As soon 
as approved by the Technical Representative, trenches shall be backfilled 
and tamped as required by the drawings and specifications.  As a minimum, 
the topsoil shall be replaced and the disturbed area shall be grassed by 
seeding, watered and maintained for a minimum of 60 calendar days.  
Stockpile excavated materials a minimum of two feet from the edge of the 
excavation.  Mark or barricade construction work which may present a hazard.

3.7.1.3   Cutting of Roads, Streets, Driveways, and Paved Areas

Repair roads, streets, and paved parking areas which require surface 
cutting under this project within 10 calendar days after initial cutting.  
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The topping shall be a minimum of 2 inches of asphalt to match existing 
(concrete topping on asphalt areas is not allowed).  Mark, barricade, and 
illuminate construction work on or near roads or streets which may present 
a traffic hazard per OSHA 29 CFR 1910.  Contractor shall provide signaling, 
lighting, and barricades in the construction area conforming to the Manual 
on Uniform Traffic Control Devices, OSHA 29 CFR 1926.201 and 1926.202.  
Closures of Streets, parking lots, and other traffic areas will not be 
permitted unless approved by the Contracting Officer after written request 
14 calendar days before the scheduled closure.

3.7.2   Restrictions

[ All excavation at the work site must be accomplished by hand only.  
Excavating machinery is prohibited.]

[ Excavation at the work site may be accomplished with machinery only after 
underground utilities have been identified and with approval by Contracting 
Officer.]

Hand digging is required within ten feet of located underground utilities.

3.7.3   Temporary Shoring, Bracing And Supports

All new excavation and trenching work shall be securely and safely 
supported during installation with temporary, but substantial, shoring, 
bracing, hangers and other supports as required by U.S. Army Corps of 
Engineers COE EM 385-1-1, Section 25, Excavations.  After new work is 
completed and completely cured (if required) and all permanent fasteners, 
anchors and supports are properly installed, the temporary supports shall 
be removed.

3.7.4   Barricades

Guardrails, fences or other suitable barricades and warning lights shall be 
placed at all open excavations/trenches which are adjacent to paths, 
walkways, sidewalks, vehicle parking areas, and other pedestrian or vehicle 
thoroughfares.

3.8   LAND SURVEYING REQUIREMENTS

**************************************************************************
NOTE:  Delete surveying requirements if this is a 
modification resulting in no change to the footprint 
of the facility or to above ground or underground 
utilities or structures external to facilities.

**************************************************************************

Land surveying, to include all projections and datum points, shall be 
required for all modifications affecting civil site plans (e.g., utilities, 
additions, new construction or storm water modifications).  The survey 
shall be performed by a licensed surveyor and shall be submitted by the 
Contractor.

3.8.1   Contractor Provided Survey Support

Record drawings shall reflect all civil site developments such as new 
facility and/or land modifications, external structural changes to 
aboveground structures, and changes to underground structures and utilities 
external to facilities located on lands owned by or held in leasehold 
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interest of the federal government.

Information in record drawings shall include, but not be limited to:

Location of all new lines, conduits, valves, fittings, fire hydrants, 
meters, terminal points using at least two ties to permanent points 
(manholes, power poles, curbs, or storm water inlets), or GPS 
coordinates with accuracy to 1 meter or better if more stringent 
accuracy requirements are specified in other sections of this 
contract.  An acceptable station and offset system may be used for 
service lines and fittings only.

Location of new lines from property easement lines or edges of pavement 
at intervals of 300 feet (Metric equivalent acceptable).

All utility routing and interface changes shall be reflected on the 
drawings to scale and defined with sufficient dimensions.

Contractor shall facilitate the receipt of surveyed coordinates for 
facility footprint corners coordinates and underground structures and 
utilities external to facilities by submitting digital data using the 
spatial reference identified below to 45 CES through the Contracting 
Officer within five (5) working days of foundation construction, or 
open excavation.

Record drawing prints will be drawn at a minimum scale of 1 inch = 100 
feet.  Areas requiring additional detail shall be enlarged as necessary.

Record drawings shall be provided in digital format.  Geospatially 
referenced files shall be in ESRI GIS Geodatabase, ESRI GIS Shapefile, 
Microstation DGN, AutoCAD DWG, or DXF file format.  Information should 
be provided in separate layers/levels as specified by GIS and in at 
least the same degree of separation as the design drawings that were 
provided.  Designation for naming of layers/levels shall be provided by 
the 45 CES through the Contracting Officer.  New like items shall be 
contained in the same levels to permit easy conversion to GIS layers.

All lines, letters, and details shall be sharp, clean, and fully 
legible.

One reproducible print and one digital copy in an electronic storage 
media are required for submittal.

3.8.1.1   Horizontal Reference Datum

All surveys shall be referenced to Florida State Plane Coordinate System, 
East Zone, North American Datum 1983/1990 adjustment based on Second order 
Class II horizontal control monument.

3.8.1.2   Vertical Reference Datum

All surveys shall be referenced to North American Vertical Datum (NAVD) 
1988.  The survey shall include a description of the reference benchmarks 
from which the NAVD has been determined.
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3.9   WELDER QUALIFICATION REQUIREMENTS

3.9.1   Welding And Brazing

Before assigning any welder/brazer to work in pipe and/or structural 
fabrication on this project, names shall be provided to the Contracting 
Officer of all welders/solderers together with written certification that 
these welders/brazers have passed Qualification Tests as prescribed by 
AWS D1.1/D1.1M, AWS B2.1, and/or ASME BPVC SEC IX, as applicable.  All 
piping and/or structural welds shall be performed by persons holding 
current certifications.  If testing is required, the test and certification 
shall be by an independent organization regularly engaged in the testing 
and certification of welders.  Date of certification for each welder/brazer 
shall not be over one year prior to date of contract award.

3.10   HOISTING AND LIFTING

3.10.1   Lifting Operation Plan

Contractor shall have a Lifting Operation Plan and procedure that is fully 
in accordance with the requirements of COE EM 385-1-1 and OSHA regulations, 
and shall include drawings/sketches of lifting slings, lifting equipment, 
and tag lines.  The plan shall show weights, center of gravity, and 
clearances of load over entire lift.  Plans shall have details showing any 
structural mounting of hoisting equipment on sheaves or structural steel, 
and shall show loading calculations on any such structural mounting showing 
forces, weights, turning moments, etc.  A procedure shall accompany the 
drawings describing all lifting operations.  Use spreader bars wherever 
necessary to prevent hoisting cables from contacting equipment/material.

3.11   QUALITY CONTROL

Contractor shall use skilled workers, an adequate number of which are 
thoroughly trained and have a minimum of 3 years experience in the 
necessary crafts and who are completely familiar with the specified 
requirements and the methods needed for the proper performance of the work 
in each section of these specifications.

3.11.1   Licenses

Contractor or their subcontractors shall be licensed by the State of 
Florida or have an equivalent out-of-state license in all areas applicable 
to this contract.  Refrigerant Technicians shall provide the Contracting 
Officer copies of their EPA approved Technician Certificates.  Asbestos 
Abatement Contractor shall be licensed by the State of Florida.

3.12   SUPERINTENDENT

Provide name and qualifications and past experience for review.  Designate 
a competent superintendent who shall have full authority to act for the 
Contractor and who shall be the primary contact with the Government until 
acceptance.  Contractor's superintendent shall be at the job site at all 
times and shall have full authority to act for the Contractor.

3.13   CONSTRUCTION SCHEDULING REQUIREMENTS

3.13.1   Contractor Coordination Meetings

Contractor shall attend weekly project meetings, not to exceed 3 hours, 
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scheduled by the Government.  [Contractor's Superintendent shall attend the 
scheduled coordination meetings.]  Subcontractor representatives shall 
attend as required.

Discussion shall address the progress schedule, potential factors of delay, 
deficiencies, material delivery schedules, submittals, and safety issues.

3.13.2   On-Site Construction Sequence

The required work shall be performed in a sequence to minimize the time 
when [potable water, air conditioning, panelboards, transformers, power 
supply, etc.] are [inoperative or out-of-service.]  [Remove a single item 
of equipment, install the new replacement item, tie in required utilities, 
test, and restore the new item of equipment to fully operational status 
before removing subsequent equipment.]

        -- End of Section --
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